
SCHEDULE OF WORK 

OLD HIGHWAY 91   

2012 EWP 
 

ITEM                   SPEC        UNIT                TOTAL 

No. ITEM                     No. QTY UNIT     PRICE                          PRICE  
 
1. MOBILIZATION & DEMOBILIZATION           8   1 LS  $ ________  $ ________________ 

 *Seeding (subsidiary item)      6   1 Acre  $ ________  $ ________________ 

 
2. SITE 1  

2a1. Grouted Riprap Bank Protection (Mine, Sort, Haul, & Place)   62 598 Ton  $ ________  $ ________________ 

2a2. Grout for Grouted Riprap      62 230       CY  $ ________ $ ________________ 

2b. Layback Riprap Bank Protection (Mine, Sort, Haul, & Place)   61 890 Ton  $ ________  $ ________________ 

 *Geotextile (subsidiary item)      95 770 Sq Yd  $ ________  $ ________________ 
 
3.  SITE 2 

Layback Riprap Bank Protection  (Mine, Sort, Haul, & Place)     61     2,703 Ton  $ ________ $ ________________ 

*Geotextile (subsidiary item)      95     1,705 Sq Yd  $ ________ $ ________________ 

 

4.  SITE 3 
 Riprap Wall & Layback Bank Protection (Mine, Sort, Haul, & Place)  61       164 Ton  $ ________  $ ________________ 

 *Geotextile (subsidiary item)                      95       142     Sq Yd  $ ________  $ ________________ 

                 
 
5. SITE 4  

5a. Upstream Culvert Riprap Protection (Mine, Sort, Haul, & Place)      61     1,710   Ton   $ ________  $ ________________ 

*Geotextile  (subsidiary item)     95     1,242 Sq Yd  $ ________  $ ________________ 

5b. Downstream Culvert Riprap Protection  (Mine, Sort, Haul, & Place)     61       962 Ton  $ ________  $ ________________ 

*Geotextile (subsidiary item)     95       789 Sq Yd  $ ________  $ ________________ 

 

 

TOTAL CONTRACT PRICE   $___________________________ 


